



**Finance**

Purchasing Division  
929 N Front St., 10<sup>th</sup> Floor  
Post Office Box 1810  
Wilmington, NC 28402-1810

910 341-7830  
910 341-7842 fax  
wilmingtonnc.gov  
Dial 711 TTY/Voice

**ADDENDUM NUMBER 4**  
*Greenville Loop Trail Section II*  
GLT-TS-0425  
APRIL 28, 2025

To all holders of Bid Documents, please be advised to the following:

**BID OPENING DATE HAS BEEN EXTENDED TO MAY 6, 2025 @ 3:00 P.M.**

- Quantities in the bid tab sheet have been updated as follows:
  - Line-item 29 (Headwalls/Endwalls) original quantity of 4.50 CY reduced to 1.043 CY.
  - Line-item 33 (Flowable Fill) revised quantity from 81 CY to 1.85 CY.
  - Line-item 34 (Masonry Drainage Structures (0-5')) original quantity of 30 EA reduced to 29 EA.
- Line-item number 147 (Generic Item Remove & Reset Seafood Market Sign) was incorrectly identified as 145 in the previous Addendum No. 3 summary, however 147 has been confirmed as the correct line-item number on the bid tab sheet with a quantity of 1 EA.
- Line-item number 148 (Sign Erection, Relocate Type E) was incorrectly identified as 146 in the previous Addendum No. 3 summary, however 148 has been confirmed as the correct line-item number on the bid tab sheet with a quantity of 5 EA.
- Line-item 149 (Generic Item Remove and Re-Install 48" Flared End Section) was incorrectly identified as 147 in the previous Addendum No. 3 summary, however 149 has been confirmed as the correct line-item number on the bid tab sheet with a quantity of 2 EA.

Acknowledge receipt of this Addendum in the space provided in the Proposal. Failure to do so may disqualify the Bidder.

All other terms and conditions remain unchanged.

Daryle L. Parker, Purchasing Manager  
Purchasing Division  
**END OF ADDENDUM FOUR**

| Line Item | Section No. | Description                                               | Quantity | Unit | Price | Amount |
|-----------|-------------|-----------------------------------------------------------|----------|------|-------|--------|
| 1         | 800         | Mobilization                                              | 1        | LS   |       |        |
| 2         | 801/SP      | Construction Surveying                                    | 1        | LS   |       |        |
| 3         | 226/SP      | Grading                                                   | 1        | LS   |       |        |
| 4         | 226         | Undercut Excavation (Contingency)                         | 500      | CY   |       |        |
| 5         | 265         | Select Granular Material (Contingency)                    | 200      | TON  |       |        |
| 6         | 270         | Geotextile for Soil Stabilization (Contingency)           | 1,500    | SY   |       |        |
| 7         | 226         | Shallow Undercut Excavation (Contingency)                 | 370      | CY   |       |        |
| 8         | 270         | Geotextile for Soil Stabilization                         | 10,100   | SY   |       |        |
| 9         | 310         | Alternate 60" Pipe                                        | 8        | LF   |       |        |
| 10        | 310         | 12" RC Pipe Culv, Class III                               | 16       | LF   |       |        |
| 11        | 310         | 15" RC Pipe Culv, Class III                               | 220      | LF   |       |        |
| 12        | 310         | 18" RC Pipe Culv, Class III                               | 364      | LF   |       |        |
| 13        | 310         | 42" RC Pipe Culv, Class III                               | 16       | LF   |       |        |
| 14        | 310         | 15" RC Pipe Culv, Class IV                                | 740      | LF   |       |        |
| 15        | 310         | 18" RC Pipe Culv, Class IV                                | 492      | LF   |       |        |
| 16        | 310         | 48" RC Pipe Culv, Class IV                                | 24       | LF   |       |        |
| 17        | 310         | 15" RC Pipe Culv, Class V                                 | 192      | LF   |       |        |
| 18        | 340         | Pipe Removal                                              | 820      | LF   |       |        |
| 19        | SP          | Spincast 60" CMP                                          | 68       | LF   |       |        |
| 20        | 505         | Class IV Subgrade Stabilization (Contingency)             | 100      | TON  |       |        |
| 21        | 520         | Aggregate Base Course                                     | 2,500    | TON  |       |        |
| 22        | 545         | Incidental Stone                                          | 225      | TON  |       |        |
| 23        | 607         | Milling Asphalt Pavement (1-1/2")                         | 5,810    | SY   |       |        |
| 24        | 610         | Base Course, Type B25.0C                                  | 430      | TON  |       |        |
| 25        | 610         | Binder Course, Type I19.0C                                | 145      | TON  |       |        |
| 26        | 610         | Surface Course, Type S9.5B                                | 2,300    | TON  |       |        |
| 27        | 620         | Asphalt Binder for Plant Mix PG 64-22                     | 175.810  | TON  |       |        |
| 28        | 828         | Temp Steel Plate Cover for Driveway Drop Inlet (8'x4'x1") | 4        | EA   |       |        |
| 29        | 838         | Headwalls/Endwalls                                        | 1.043    | CY   |       |        |
| 30        | SP          | 60" Endwall                                               | 1.0      | EA   |       |        |
| 31        | 840         | Pipe Collars                                              | 5.322    | CY   |       |        |
| 32        | 840         | Pipe Plugs                                                | 0.10     | CY   |       |        |
| 33        | 840         | Flowable Fill                                             | 1.85     | CY   |       |        |
| 34        | 840         | Masonry Drainage Structures (0-5')                        | 29       | EA   |       |        |
| 35        | 840         | Masonry Drainage Structures (5'-10')                      | 4.0      | LF   |       |        |
| 36        | 840         | Frame w/Grate and Hood 840.03 Type E                      | 1        | EA   |       |        |
| 37        | 840         | Frame w/Grate and Hood 840.03 Type F                      | 7        | EA   |       |        |
| 38        | 840         | Frame w/Grate and Hood 840.03 Type G                      | 8        | EA   |       |        |
| 39        | 840         | Frame and Grates, 840.16                                  | 2        | EA   |       |        |
| 40        | 840         | Frame w/ Two Grates, 840.29                               | 12       | EA   |       |        |
| 41        | 840         | Traffic Bearing Drop Inlet, 840.35                        | 1        | EA   |       |        |

|    |      |                                                                    |       |     |  |  |
|----|------|--------------------------------------------------------------------|-------|-----|--|--|
| 42 | 840  | Traffic Bearing Drop Inlet Frame & Grate, 840.35                   | 1     | EA  |  |  |
| 43 | SP   | Special Detail Offset Catch Basin, 2D-1                            | 2     | EA  |  |  |
| 44 | SP   | Special Detail Steel Plate, 2D-3                                   | 4     | EA  |  |  |
| 45 | 840  | Driveway Drop Inlet                                                | 1     | EA  |  |  |
| 46 | 840  | Grate and Frame for Driveway Drop Inlet                            | 136   | LF  |  |  |
| 47 | 840  | Frame with Cover 840.54                                            | 8     | EA  |  |  |
| 48 | SP   | Special Detail (Min. Depth CB)                                     | 6     | EA  |  |  |
| 49 | SP   | Special Detail (COW Steel Plate; See Plan Sheet 2D-3)              | 3     | EA  |  |  |
| 50 | SP   | Special Detail (Offset CB Box)                                     | 3     | EA  |  |  |
| 51 | SP   | 6" Vertical Concrete Curb and Gutter                               | 1,175 | LF  |  |  |
| 52 | 842  | Retaining Wall                                                     | 50    | CY  |  |  |
| 53 | SP   | 2'-0" Concrete Curb and Gutter                                     | 2,500 | LF  |  |  |
| 54 | 846  | Valley Concrete Curb and Gutter                                    | 180   | LF  |  |  |
| 55 | 848  | Concrete Curb Ramps                                                | 30    | EA  |  |  |
| 56 | 848  | 6" Concrete Driveways                                              | 900   | SY  |  |  |
| 57 | 852  | 5" Mono Islands (Keyed In)                                         | 110   | SY  |  |  |
| 58 | 858  | Adjustment of Meter or Valve Boxes                                 | 8     | EA  |  |  |
| 59 | 858  | Adjustment of Manhole Ring & Lid (Conflict 1 on Plan Sheet CU01.1) | 1     | EA  |  |  |
| 60 | SP   | Traffic Bearing Meter Boxes or Valve Boxes                         | 6     | EA  |  |  |
| 61 | 864  | Remove & Reset Existing Fence                                      | 120   | LF  |  |  |
| 62 | 864  | Remove & Reset Guardrail                                           | 200   | LF  |  |  |
| 63 | SP   | Generic Fencing Item Ped. Safety Rail                              | 63    | LF  |  |  |
| 64 | 903  | Supports, 3 LB Steel U-Channel                                     | 450   | LF  |  |  |
| 65 | 904  | Sign Erection, Type E                                              | 28    | EA  |  |  |
| 66 | 907  | Disposal of Sign System, U-Channel                                 | 18    | EA  |  |  |
| 67 | 1043 | Rip Rap, Class I                                                   | 162   | TON |  |  |
| 68 | 1043 | Rip Rap, Class A                                                   | 3     | TON |  |  |
| 69 | 1043 | Rip Rap, Class B                                                   | 33    | TON |  |  |
| 70 | 1056 | Filter Fabric for Drainage                                         | 450   | SY  |  |  |
| 71 | 1110 | Stationary Work Zone Signs                                         | 80    | SF  |  |  |
| 72 | 1110 | Portable Work Zone Signs                                           | 169   | SF  |  |  |
| 73 | 1110 | Barricade Mounted Work Zone Signs                                  | 20    | SF  |  |  |
| 74 | 1130 | Drums                                                              | 300   | EA  |  |  |
| 75 | 1135 | Cones                                                              | 100   | EA  |  |  |
| 76 | SP   | Pedestrian Channelization Devices                                  | 60    | LF  |  |  |
| 77 | 1150 | Flagger (By Day)                                                   | 430   | DAY |  |  |
| 78 | 1205 | Paint (4")                                                         | 5,463 | LF  |  |  |
| 79 | 1205 | Paint (8")                                                         | 70    | LF  |  |  |
| 80 | 1205 | Paint Marking Symbols                                              | 3     | EA  |  |  |
| 81 | 1205 | Removal of Pavement Marking (4")                                   | 5,463 | LF  |  |  |
| 82 | 1205 | Removal of Pavement Marking (8")                                   | 70    | LF  |  |  |
| 83 | 1205 | Removal of Pavement Marking Symbols and Characters                 | 3     | EA  |  |  |
| 84 | 1205 | Thermoplastic Pavement Marking Lines (4", 90 MILS)                 | 7,756 | LF  |  |  |

|     |         |                                                                               |        |       |  |  |
|-----|---------|-------------------------------------------------------------------------------|--------|-------|--|--|
| 85  | 1205    | Thermoplastic Pavement Marking Lines (8", 90 MILS)                            | 1,225  | LF    |  |  |
| 86  | 1205    | Thermoplastic Pavement Marking Symbol (90 MILS)                               | 7      | EA    |  |  |
| 87  | 1205    | Thermoplastic Pavement Marking Lines (24", 90 MILS)                           | 280    | LF    |  |  |
| 88  | SP      | Permanent Raised Pavement Markers                                             | 62     | EA    |  |  |
| 89  | 1515    | Relocate Fire Hydrant                                                         | 2      | EA    |  |  |
| 90  | 1515    | Adjust Sanitary Sewer Cleanout to Grade                                       | 44     | EA    |  |  |
| 91  | SP      | Relocate Sewer Cleanout                                                       | 1      | EA    |  |  |
| 92  | SP      | Upgrade Sewer Service Clean-Out Box                                           | 5      | EA    |  |  |
| 93  | SP      | Relocate Water Meter                                                          | 4      | EA    |  |  |
| 94  | SP      | Relocate Water Meter & Install New Meter Box                                  | 15     | EA    |  |  |
| 95  | SP      | Structural Bridging Over Water Main (Conflict 2 on Plan Sheet CU01.1)         | 1      | EA    |  |  |
| 96  | SP      | Water Main Interconnection & Abandonment                                      | 1      | EA    |  |  |
| 97  | SP      | Structural Bridging Over Water Main (Conflict 32 on Plan Sheet CU01.4)        | 1      | EA    |  |  |
| 98  | 1605    | Temporary Silt Fence                                                          | 19,000 | LF    |  |  |
| 99  | 1610    | Erosion Control Stone, Class A                                                | 150    | TON   |  |  |
| 100 | 1610    | Erosion Control Stone, Class B                                                | 265    | TON   |  |  |
| 101 | 1610    | Sediment Control Stone                                                        | 440    | TON   |  |  |
| 102 | 1615    | Temporary Mulching                                                            | 14.5   | Acres |  |  |
| 103 | 1620    | Seed for Temporary Seeding                                                    | 900    | LB    |  |  |
| 104 | 1620    | Fertilizer for Temporary Seeding                                              | 4.5    | TON   |  |  |
| 105 | 1620    | Temporary Slope Drains                                                        | 200    | LF    |  |  |
| 106 | SP      | Safety Fence                                                                  | 240    | LF    |  |  |
| 107 | 1630    | Silt Excavation                                                               | 400    | CY    |  |  |
| 108 | 1632    | ¼" Hardware Cloth                                                             | 1,680  | LF    |  |  |
| 109 | SP      | Wattle                                                                        | 2,240  | LF    |  |  |
| 110 | 1633    | Flocculant                                                                    | 435    | LB    |  |  |
| 111 | 1660/SP | Seeding & Mulching                                                            | 12     | Acres |  |  |
| 112 | 1660    | Mowing                                                                        | 9      | Acres |  |  |
| 113 | 1661    | Seed for Repair Seeding                                                       | 150    | LB    |  |  |
| 114 | 1661    | Fertilizer for Repair Seeding                                                 | 0.25   | TON   |  |  |
| 115 | 1662    | Seed for Supplemental Seeding                                                 | 300    | LB    |  |  |
| 116 | 1665    | Fertilizer Topdressing                                                        | 9      | TON   |  |  |
| 117 | 1667    | Specialized Hand Mowing                                                       | 10     | MHR   |  |  |
| 118 | SP      | Response for Erosion Control                                                  | 25     | EA    |  |  |
| 119 | SP      | Concrete Washout Structure                                                    | 4      | EA    |  |  |
| 120 | SP      | Generic Erosion Control Item – Fabric Insert Inlet Protection Device          | 20     | EA    |  |  |
| 121 | SP      | Generic Erosion Control Item – Fabric Insert Inlet Protection Device Cleanout | 40     | EA    |  |  |
| 122 | SP      | Remove and Reset Lamp Post (Sta. 41+50 & Sta. 42+10)                          | 2      | EA    |  |  |
| 123 | 1705    | 16" Pedestrian Signal Head 1 Section w/ CD                                    | 2      | EA    |  |  |
| 124 | 1705    | Signal Cable                                                                  | 1,715  | LF    |  |  |
| 125 | 1705    | Vehicle Signal Head (12", 3 SECT)                                             | 6      | EA    |  |  |
| 126 | 1705    | Vehicle Signal Head (12", 4 SECT)                                             | 1      | EA    |  |  |

|     |      |                                                                           |     |    |  |  |
|-----|------|---------------------------------------------------------------------------|-----|----|--|--|
| 127 | 1705 | Vehicle Signal Head (12", 5 SECT)                                         | 1   | EA |  |  |
| 128 | 1710 | Messenger Cable (3/8") (Span Wire)                                        | 245 | LF |  |  |
| 129 | 1715 | Paved Trench (*****) (1,2")                                               | 25  | LF |  |  |
| 130 | 1715 | Unpaved Trench (*****) (1,2")                                             | 500 | LF |  |  |
| 131 | 1716 | Junction Box (Standard Size)                                              | 3   | EA |  |  |
| 132 | 1720 | Wood Pole                                                                 | 4   | EA |  |  |
| 133 | 1721 | Guy Assembly                                                              | 6   | EA |  |  |
| 134 | 1722 | 1" Riser with Weatherhead                                                 | 3   | EA |  |  |
| 135 | 1722 | 2" Riser with Weatherhead                                                 | 1   | EA |  |  |
| 136 | 1726 | Lead-In Cable (*****) (14-2)                                              | 350 | LF |  |  |
| 137 | 1745 | Sign for Signals                                                          | 1   | EA |  |  |
| 138 | 1743 | Type II Ped w/ Found                                                      | 2   | EA |  |  |
| 139 | 1750 | Signal Cabinet Found                                                      | 1   | EA |  |  |
| 140 | 1750 | New Electrical Service                                                    | 1   | EA |  |  |
| 141 | 1751 | Controllers with Cabinet (*****) (2070LX, 332 Base Mounted)               | 1   | EA |  |  |
| 142 | 1751 | Detector Card (Type 2070L)                                                | 6   | EA |  |  |
| 143 | SP   | Generic Signal Item – 4G/5G Cellular Modem                                | 1   | EA |  |  |
| 144 | SP   | Generic Signal Item – Microwave Vehicle Detection System – Multiple Zones | 1   | EA |  |  |
| 145 | SP   | Generic Item Remove & Reset Mailbox                                       | 4   | EA |  |  |
| 146 | SP   | Generic Item Remove, Replace Supports, and Reset Mailbox                  | 8   | EA |  |  |
| 147 | SP   | Generic Item Remove & Reset Seafood Market Sign                           | 1   | EA |  |  |
| 148 | 904  | Sign Erection, Relocate Type E                                            | 5   | EA |  |  |
| 149 | SP   | Generic Item Remove & Re-Install 48" Flared End Section                   | 2   | EA |  |  |
|     |      |                                                                           |     |    |  |  |

Total: \_\_\_\_\_

Total In Words:

\_\_\_\_\_ (\$ \_\_\_\_\_)