



Finance

Purchasing Division
305 Chestnut Street, 5th Floor
Post Office Box 1810
Wilmington, NC 28402-1810

910 341-7830
910 341-7842 fax
wilmingtonnc.gov
Dial 711 TTY/Voice

ADDENDUM NUMBER 1
2015-5 YEAR ROADWAY IMPROVEMENTS 41ST STREET
(OLEANDER DRIVE TO SHIPYARD BOULEVARD)
PAV-VHB-0915
SEPTEMBER 4, 2015

To all holders of Bid Documents; please be advised to the following:

THIS ADDENDUM DOES NOT CHANGE THE BID OPENING DATE

Changes to the Specifications:

1. Revise Section 15, Project Description, T-15.01 to read:

T-15.01 PROJECT DESCRIPTION:

The scope of work includes but is not limited to milling, resurfacing, roadway reconstruction, ADA curb ramp upgrades, stormwater improvements, tree removal and planting, and traffic loop replacements on roadways listed in the proposal. Estimated quantities per roadway are listed in Appendix I, Appendix II, Appendix VI, and Appendix IX.

2. Revise Section 15, Milling, T-15.65 to read:

T-15.65 MILLING:

Milling of designated streets for this project shall meet all requirements of Section T-16, T-15.65, Appendix IV and Appendix VI, and Bid Item #6 of these specifications

Milling asphalt roadway locations and estimated quantities are described in Appendix VI.

Milling Asphalt Pavement, 0" to 2" will be made at the contract unit price per Square Yard for Milling, which will be the actual number of square yards of pavement milled in accordance with Section 16, Bid Item #6.

All other terms and conditions remain unchanged.

Acknowledge receipt of this Addendum in the space provided in the Proposal. Failure to do so may disqualify the Bidder.

Daryle L. Parker, Purchasing Manager
Purchasing Division

END OF ADDENDUM ONE