

Finance
Purchasing Division
320 Chestnut Street
Post Office Box 1810
Wilmington, NC 28402-1810

910 341-7830 910 341-7842 fax wilmingtonnc.gov Dial 711 TTY/Voice



Re: Pre-Qualification Application

Dear Sir/Madam,

Enclosed are pre-qualification forms that must be completed and returned to our office in order for your firm to bid on upcoming City of Wilmington projects. The Wilmington City Council approved an ordinance requiring pre-qualification on all City of Wilmington construction or repair projects in excess of \$100,000.

The City of Wilmington Pre-Qualification Statement and Checklist should be completed by you. The City of Wilmington Pre-Qualification Reference Form should be sent by you to three (3) different project owners involving previous work performed by your firm that is similar in scope and complexity that you anticipate bidding on with the City of Wilmington.. The owner-reference is to then complete the Reference Form and mail or fax it directly to our office at the above address. In order to avoid pre-qualification delay, please make every effort to have the three (3) prior references complete and return the forms within ten (10) working days. Firms must be prequalified a minimum of 10 days prior to the advertisement of a project.

Your assistance is greatly appreciated. We look forward to receiving your information.

Sincerely,

Steven D. Bridges Purchasing Manager

CITY OF WILMINGTON, NORTH CAROLINA QUALIFICATION STATEMENT FROM CONTRACTOR

The person, firm or corporation hereby certifies that this statement and the information contained herein are true, accurate and complete. Legal name of firm: _____ Street Address: Mailing Address: City: _____ State: ____ Zip: _____ Telephone: _____ E-Mail: _____ Primary Contact: Secondary Contact: Company is a Corporation_____ Other _____ Other _____(specify) Partnership LLC Joint Venture Type of Work Performed (check all that apply) Indicate dollar amount of licensing and state(s) of licensing General Construction (Buildings): \$ State General Construction (Other) Explain: ____ \$_____ State_____ Electrical: \$ State Plumbing: _____ \$____ State____ Mechanical/HVAC _____ \$____ State_____ Marine Construction: _____ \$_____ State_____ \$ State Water: Sewer: _____ \$_____ State_____ _____ \$____ State_____ Paving: Excavation: ______ \$_____ State_____ Pump Station Construction: \$ State _____ \$____ State_____ Site Work: Storm Drainage: \$ State Sewer pipe lining: _____ \$_____ State_____ Demolition: _____ \$____ State_____ Tank Painting: _____ \$_____ State_____ _____ \$____ State____ Pool Construction: \$ State Concrete:

Other (specify)	
Other (specify)	
\$State	
If not licensed to perform all work checked above in all	states please specify:
Contractors Bonding Limits: \$	_ Aggregate
Contractors Bonding Limits: \$	per job
Name of Bonding Company:	
Address:	
Contact:	
Telephone Number: Facsimi	le number:
Name of Agent:	
Address:	
Contact:	
Telephone Number: Facsimile numb	er:
How many years has this company been in business?	
Has company been in business under another name? Spe	ecify:
Corporation Information:	
Date of Incorporation:	
State of Incorporation:	
President's name:	
Vice President's name:	
Secretary's name:	
Treasurer's name:	

Partnership/Proprietorship information:
Name of Owner(s):
Date of organization:
Type of Partnership: (if Applicable)
If not organized as one of the above, please specify:
Name of Owner(s):
Date of organization:
Experience: Please see the attached reference form that is to be completed by a minimum of three (3) references and mailed by these references to the City of Wilmington.
Total dollar value of work in progress:
On a separate sheet list construction experience for the types of work you are seeking to be prequalified for.
Include the project name, name, address and telephone number of the owner, architect and major subcontractors.
Trade References:

On a separate sheet list the name of a minimum of four (4) major trade references.

Attach a copy of the latest financial statement, preferably an audited statement. List the following items: Assets (cash, equipment, accounts receivable, notes receivable, retainage held, inventory and other items of value) Net fixed assets: Other assets: Current Liabilities: Long term liabilities: Other liabilities: _____ Name and address of firm preparing the financial statement: Is the attached financial statement for the name of the firm listed on page 1? Yes _____ No___ If not please explain. Signatures: Dated this the _____ day of ____ Name of Firm:____ do hereby certify that the information contained herein and in any attachments is true and accurate so as not to be misleading. Notary Public ____

Financial Information:

My commission expires: ____

THE UNDERSIGNED CERTIFIES UNDER OATH THAT THE INFORMATION HEREIN IS TRUE AND SUFFICIENTLY COMPLETE SO AS NOT TO BE MISLEADING. FURNISHING INCOMPLETE, MISLEADING OR FALSE INFORMATION HEREIN SHALL RESULT IN DISQUALIFICATION FOR PRESENT AND FUTURE NEW HANOVER COUNTY PROJECTS, AS WELL AS RESULT IN IMPOSITION OF ANY AND ALL LEGAL REMEDIES AND SANCTIONS.

CITY OF WILMINGTON PREQUALIFICATION CHECKLIST

		Have you or your organization ever been declared in default on any contract with any c body in accordance with the General Conditions and Supplementary General conditions of contract in the State of North Carolina completed within the last three years?
	2.	Have you or your organization ever failed to complete outstanding contracts.
	3.	Have you or your organization ever failed to comply with prequalification requirements.
	4. an ind	Have you or your organization ever submitted more than one bid for the same work from dividual, partnership, joint venture or corporation under the same or different names.
	5. becau	Have you or your organization ever colluded with other bidders or been disqualified use of evidence of collusion.
	6. reque	Have you or your organization ever failed to furnish a non-collusion affidavit upon est.
	7. bankr	Have you or your organization ever declared bankruptcy or insolvency or been declared rupt or insolvent.
	8. MBE	Have you or your organization ever failed to comply with conditions of a minority /WBE program.
	9. direct	Have you or your organization ever failed to return overpayments to a Project owner as ted by the Project Architect on any public project.
	10. for any	Is your organization participating at present in any outstanding claim against the Project owner construction project?
	11. Owne	Have you or your organization ever failed to comply with a written order of a Project er or Project Architect.
If your respon	se to an	y of the above questions (Nos. 1 -11) is "yes", please explain.
	12. any c	Have you and your concern fully and promptly paid all subcontractors and suppliers on onstruction project.
	13.	Does your organization have all requisite licenses and qualifications to do business?
List your pres	ent posi	tion with the organization:
		, being duly sworn, deposes and says that the information provided herein is true and
sufficiently	y comple	te so as not to be misleading.
	Subso	cribed and sworn to before me this the day of, 20
		Notary Public
My Commissi	ion Expi	ires:

CITY OF WILMINGTON PRE-QUALIFICATION REFERENCE FORM

Statement to Project Owners:

Defenenced Dru

In an effort to foster a high standard of quality in our construction projects and in conformance with established standards of qualifying contractors, we would like to confirm a proven construction management history of concern to detail, quality craftsmanship, timely adherence to schedule completion and job site safety for the companies we contract with on our capital projects. To that end we have asked that each project bidder provide the names of three previous construction/renovation project owners as references. We are requiring that said references be completed on this form provided herein. Furthermore, the authority making reference should be a director, administrator or vice-president of Engineering, Facilities, Operations or Construction and should be available for a simple follow-up phone call from either the Architect/Engineer or County. Please help us by answering the following questions to the best of your knowledge.

eterenced by:
ame & Title:
stitution:
ddress:
none:
ame of Project Referenced:
ollar Value: (Approx.)
ate of Completion: (Approx.)
eferenced Company:

Mail completed reference form to:

City of Wilmington Purchasing Manager's Office P. O. Box 1810 Wilmington, N. C. 28402 Attn: Steven D. Bridges

Fax: (910) 341-7842

Comments:		_ Somewhat _			
Completely	Mostly	_ Somewhat _	Not at All	mplifies first class worl	•
Comments:					
Was the project w	ork always sup	pervised with a s	killed professional?	,	
Completely Comments:	•				
Did the project su they were encoun Completely	itered?			work and solve proble	ms in the f
	•				
Comments:					
				for safety complying	with OSH.
Did the supervise other safety standCompletelyComments:	ards and praction	ces at all times? Somewhat	Not at All		
Did the supervise other safety standCompletely Comments:	ards and praction	ces at all times? Somewhat	Not at All		

Comments:	
	ractor thoroughly punch out his own work with a particular attention to the details architectural/engineering inspection?
Yes	No
Comments:	
Did the archi	tect/engineer return to check 'completed' punchlist work more than twice?
Yes	No
Comments:	
15 Days	ch list completed after occupancy in30 Days45 DaysMore Than 45 Days
equirements	
-	ly Mostly Somewhat Not at All
	p-contractors provide a standard of quality installation that exemplifies first class
Did these sul workmanship	?

Completely Mostly Somewhat Not at All
Comments:
Did these sub-contractors exercise a constant concern for safety in executing their work by complying v OSHA and other standards at all times?
Completely Mostly Somewhat Not at All
Comments:
Did the company understand clearly the technical requirements of their work and therefore clearly exhibit familiarity with the systems and components of there contract for construction?
Completely Mostly Somewhat Not at All
Comments:
Did the company make every effort to ask for clarifications of 'gray' areas in the contract documents be
they executed work for which they had doubts or concerns?
they executed work for which they had doubts or concerns? Completely Mostly Somewhat Not at All
CompletelyMostlySomewhatNot at All Comments:
Completely Mostly Somewhat Not at All Comments: Did the Contractor display a willingness to work with the Owner to safeguard ongoing operations?
Completely Mostly Somewhat Not at All Comments: Did the Contractor display a willingness to work with the Owner to safeguard ongoing operations? Completely Mostly Somewhat Not at All
Completely Mostly Somewhat Not at All Comments: Did the Contractor display a willingness to work with the Owner to safeguard ongoing operations?
Completely Mostly Somewhat Not at All Comments: Did the Contractor display a willingness to work with the Owner to safeguard ongoing operations?Completely Mostly Somewhat Not at All Comments:
Completely Mostly Somewhat Not at All Comments: Did the Contractor display a willingness to work with the Owner to safeguard ongoing operations? Completely Mostly Somewhat Not at All

Completely _	Mostly _	Somewhat	Not at All
Comments:			
Were changes suc	cessfully nego	otiated without re	esorting to contractor's claims, arbitration or litigati
Completely _	Mostly _	Somewhat	Not at All
			onstruction changes to the project work in a time e
Completely _	Mostly _	Somewhat	Not at All
Comments:			
Completely _	Mostry _	Somewhat	Not at All
Comments:			
Did the contractor occupied space that	· make an effo	ort to maintain the	e cleanliness and on-going operations of any adjac dust, foot traffic, above ceiling work, etc., as part o
Did the contractor occupied space the project?	make an effo at may have b	ort to maintain the	e cleanliness and on-going operations of any adjac dust, foot traffic, above ceiling work, etc., as part o
Did the contractor occupied space the oroject? Completely _	make an effo at may have b Mostly _	ort to maintain the peen affected by o	e cleanliness and on-going operations of any adjacedust, foot traffic, above ceiling work, etc., as part of Not at All
Did the contractor occupied space the project? Completely _	make an effo at may have b Mostly _	ort to maintain the peen affected by o	e cleanliness and on-going operations of any adjact dust, foot traffic, above ceiling work, etc., as part of Not at All
Did the contractor occupied space the project? Completely _ Comments:	make an effo at may have b Mostly _	ort to maintain the been affected by o	e cleanliness and on-going operations of any adjacedust, foot traffic, above ceiling work, etc., as part of Not at All